STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 08/ 22/ 00 I'N SI SKI YOU COUNTY I N AND NEAR
CONTRACT NUMBER 02- 364304 DUNSMUI R AND MOUNT SHASTA AT
LOCATI ON 02-SIS-5-2.7/R11. 4 VARl OQUS LOCATI ONS
RESURFACE ASPHALT CONCRETE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 14 FUND TOTAL HA42 |, HA21 | HA22 19, 468, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 17, 714, 558. 00 AMOUNT OVER 3, 457, 038. 95
PROGRAM ELEMENTS RAS RAS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 21,171, 596. 95 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 22,051, 163. 00 3 J F SHEA CO I NC
P O BOX 494519
REDDI NG CA 96049-4519
3 22,179, 064. 00 1 KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
08/ 23/ 00

CONTRACT CCDE 'A '

154 CONTRACT | TEMS

FEDERAL AID ACI M 005- 9( 156) 730
ACNH- P089- (074) E

370
PERCENT OVER EST 19. 52

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

530 246-4292
00177061
FAX 530 246-9940

360 693-1478
00433176
FAX 360 693-5582



02- 364304 Bl D245
02-SI S-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 22/ 00 08/ 23/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS

NAPA CA

ALLSTATE RCAD BORI NG
BAKERSFI ELD CA

ANTI GO CONSTRUCTI ON
BAO SE | D

APPLY A LINE

REDDI NG CA

BUMGARNER

LI VERMORE CA

DI VERSI FI ED CONCRETE
SPARKS NV

MC ENTI RE

REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PAVEMENT ENG NEERI NG
REDDI NG CA

REES CRUSHI NG

COLEVI LLE UT

SHASTA CONSTRUCTORS
REDDI NG CA

CONTI NUED ON NEXT PAGE

| TEM 74

| TEM 117

| TEM 84

| TEM5S 10 THRU 13, 23 THRU 25 AND 148 THRU 150
| TEMS 137 THRU 141

| TEMS 76 AND 77

| TEMS 62 THRU 66

| TEM5S 151 AND 152

| TEM 73

| TEM5S 67 THRU 70, 73, 79 AND 81

| TEMS 54, 69, 85, 86, 89, 94, 146 AND 154



02- 364304
02-SI S-5-2
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
08/ 23/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WALTS CONCRETE
SPRI NGFI ELD OR

| TEMS 78, 79, 82, 83, 70 AND 76



02- 364304
02-SI S-5-2
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS

NAPA CA

ANTI GO CONSTRUCTI ON

BA SE I D

APCO

GOSHEN CA

APPLY A LINE INC

5625 EASTSI DE ROAD
REDDI NG CA 96001
BARTHOLOVEW ENTERPRI SES
WOCDLAND CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

CAL KI RK LANDSCAPE

P O BOX 897

EUREKA CA

CAMBLI N STEEL
SACRAMENTO CA
CONTRACTORS CHEM CAL
HAYWARD CA

ASPHALT CONCRETE DI KE

CRACK CONCRETE PAVEMENT

ASPHALT CONCRETE DI KE

STRI PI NG

CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS

ERGCSI ON CONTROL

REBAR

JO NT SEALS

DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P

SPARKS NV

CONTI NUED ON NEXT PAGE



02- 364304

02-SI S-5-2 SUMMARY

08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

REMAI

Bl D245

NI NG BI DDERS PAGE 5

08/ 23/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 M BUMGARNER

LI VERVORE CA
NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA
NORWOOD CONSTRUCTI ON
BYRON CA
VALENTI NE SURFACI NG
VANCOUVER VWA
WEST COAST BORI NG
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

GUARD AND BARRI ER RAILS

ELECTRI CAL

EDGE DRAIN

COLD PLANI NG

BORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LINE INC

5625 EASTSI DE RD
REDDI NG CA 96001- 4531
CAL KI RK LANDSCAPI NG
P O BOX 897
EUREKA CA 95502
CLEMENS CONSTRUCTI ON COVPANY
P O BOX 494639
REDDI NG CA 96049
I NTEGRI TY PLUS I NC
P O BOX 1355
FRENCH CAMP CA 95321

CONTI NUED ON NEXT PAGE

STRI PI NG

ERGCSI ON CONTROL

BRI DGE WORK

POLYESTER CONCRETE



02- 364304 Bl D245

02-SI S-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MBI GUARD RAI L

1175 GREENVI LLE RD

LI VERMORE CA 94550

NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
2435 RADI O LANE

REDDI NG CA 96001

VALENTI NE SURFACI NG COVPANY GRI NDI NG
14018 N W TH RD COURT

VANCOUVER WA 98685



02- 364304 Bl D245

02-SI S 5-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 22/ 00 08/ 23/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 6, 017. 75* 6,017. 75

2 070018 TI ME- RELATED OVERHEAD VDAY 370 1, 000. 00 370, 000. 00

3 071301 TEMPORARY FENCE M 250 17.35 4,337.50

4 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 2, 625. 00* 2, 625. 00

PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 17, 928. 70* 17, 928. 70

6 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 42, 000. 00* 42, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 350, 000. 00* 350, 000. 00

8 (S) 018871 FLASHI NG ARROW S| GN LS LUVP SUM 14, 284. 00* 14, 284. 00

9 (S) 120120 TYPE |11 BARRI CADE EA 11 530. 00 5, 830. 00
10 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) V) 24 63. 00 1,512. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 14, 600 3.00 43, 800. 00
12 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 60 50. 00 3,000. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 82, 200 .75 61, 650. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 330 40. 00 13, 200. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 36, 898. 00* 36, 898. 00
16 (S) 018872 PORTABLE RADAR S| GN EA 2 11, 900. 00 23, 800. 00
17 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUVMP SUM 8, 575. 00* 8, 575. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 13, 500 21.00 283, 500. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 160 400. 00 64, 000. 00
20 150206 ABANDON CULVERT EA 4 800. 00 3,200. 00
21 150305 OBLI TERATE SURFACI NG e 2,410 3.55 8, 555. 50
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 440 14. 00 6, 160. 00
23 150710 REMOVE TRAFFI C STRI PE M 28, 600 3.00 85, 800. 00
24 150713 REMOVE PAVENMENT MARKI NG e 12 40. 00 480. 00
25 150722 REMOVE PAVENENT NMARKER EA 410 3.50 1, 435. 00
26 150742 REMOVE ROADSI DE S| GN EA 83 100. 00 8, 300. 00
27 150746 REMOVE ROADSI DE SI GN ( TI MBER POLE) EA 15 525. 00 7,875.00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 2,110 5. 00 10, 550. 00
29 150801 REMOVE OVERSI DE DRAI N EA 1 1, 300. 00 1, 300. 00
30 150805 REMOVE CULVERT EA 3 1, 500. 00 4,500. 00
31 150820 REMOVE | NLET EA 5 900. 00 4,500. 00
32 150857 REMOVE ASPHALT CONCRETE SURFACI NG e 2,064 7.00 14, 448. 00
33 151540 RECONSTRUCT CHAI N LI NK FENCE M 790 70. 00 55, 300. 00
34 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 700 50. 00 35, 000. 00
35 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 6, 050 35. 00 211, 750. 00

(2.1 M PCST)
36 152390 RELOCATE ROADSI DE SI GN EA 3 320. 00 960. 00



02- 364304 Bl D245

02-SI S 5-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 018873 RELOCATE METAL BEAM GUARD RAI LI NG M 450 48. 00 21, 600. 00
(2.1 M POST)
38 152439 ADJUST FRAVE AND GRATE TO GRADE EA 35 600. 00 21, 000. 00
39 018874 MODI FY | NLET ( TYPE 1) EA 5 1, 170. 00 5, 850. 00
40 018875 MODI FY | NLET ( TYPE 2) EA 2 2, 866. 00 5, 732. 00
41 018876 MODI FY | NLET ( TYPE 3) EA 4 1,517. 00 6, 068. 00
42 018877 MODI FY | NLET ( TYPE 4) EA 2 1, 775.00 3, 550. 00
43 018878 MODI FY | NLET ( TYPE 5) EA 1 3, 700. 00 3, 700. 00
44 152752 REPLACE S| GN PANEL (ROADSI DE SI GN) EA 6 325. 00 1, 950. 00
45 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 256, 000 70 179, 200. 00
(45 MV MAXI MUM)
46 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 6, 620 5. 60 37, 072. 00
(60 MV MAXI MUM)
47 (S) 018879 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 17, 200 2.75 47, 300. 00
(90 MV MAXI MUM)
48 153210 REMOVE CONCRETE VB 570 40. 00 22, 800. 00
49 153215 REMOVE CONCRETE (CURB AND GUTTER) M 690 15. 00 10, 350. 00
50 018880 REMOVE CONCRETE BARRI ER M 410 60. 00 24, 600. 00
(TYPE 60 MODI FI ED)
51 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 930 38. 00 35, 340. 00
52 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 360 80. 00 28, 800. 00
53 153235 CLEAN BRI DGE DECK V) 762 30. 00 22, 860. 00
54 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 175, 500. 00* 175, 500. 00
55 158101 SALVAGE CRASH CUSHI ON MODULES EA 43 130. 00 5, 590. 00
56 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 14, 400. 00* 14, 400. 00
57 190101 ROADWAY EXCAVATI ON VB 81, 700 10. 25 837, 425. 00
58 190185 SHOULDER BACKI NG STA 380 700. 00 266, 000. 00
59 193114 SAND BACKFI LL MB 55 12.00 660. 00
60 198001 | MPORTED BORROW VB 280 25.00 7,000. 00
61 (S) 200101 | MPORTED TOPSOI L TONN 5, 380 21. 00 112, 980. 00
62 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 11 455. 00 5, 005. 00
63 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 600 .70 1, 820. 00
64 (S) 018881 GYPSUM ( EROSI ON' CONTROL) KG 6, 500 1.10 7, 150. 00
65 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 7, 800 .90 7, 020. 00
66 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 130 130. 00 16, 900. 00
67 250201 CLASS 2 AGGREGATE SUBBASE VB 14, 000 18. 00 252, 000. 00
68 260201 CLASS 2 AGGREGATE BASE VB 11, 300 50. 00 565, 000. 00
69 260210 AGGREGATE BASE ( APPROACH SLAB) VB 46 400. 00 18, 400. 00



02- 364304 Bl D245

02-SIS-5-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
70 290301 CEMENT TREATED PERVEABLE BASE VB 10, 400 114. 00 1, 185, 600. 00
71 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 110 290. 00 31, 900. 00
72 390180 ASPHALT CONCRETE ( BRI DGE) TONN 604 27.00 16, 308. 00
73 390152 ASPHALT CONCRETE TONN 118, 100 51. 00 6, 023, 100. 00
74 394001 PLACE ASPHALT CONCRETE DI KE M 2, 830 6. 00 16, 980. 00
75 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 3,980 11. 25 44, 775. 00
AREA)
76 018882 RUMBLE STRI P ( PCC) STA 110 105. 00 11, 550. 00
77 018883 RUVBLE STRI P ( GROUND I N) STA 370 115. 00 42, 550. 00
78 401000 CONCRETE PAVEMENT VB 23, 300 135. 00 3, 145, 500. 00
79 018884 CONCRETE PAVEMENT ( ACCELERATED) VB 4, 440 140. 00 621, 600. 00
80 018885 REPLACE CONCRETE PAVENENT VB 59 460. 00 27, 140. 00
(ASPHALT CONCRETE)
81 401102 CONCRETE PAVEMENT (VEI GH | N- MOTI ON) VB 270 375. 00 101, 250. 00
82 018886 | NTERVEDI ATE PAVEMENT ANCHOR EA 14 1, 300. 00 18, 200. 00
83 404092 SEAL PAVEMENT JO NT M 20, 700 4.00 82, 800. 00
84 415101 CRACK EXI STI NG CONCRETE PAVEMENT V) 12, 800 1. 00 12, 800. 00
85 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 200 1, 200. 00 240, 000. 00
86 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 458 700. 00 320, 600. 00
(TYPE R)
87 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 19 1, 100. 00 20, 900. 00
88 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 19 1, 100. 00 20, 900. 00
89 510800 PAVI NG NOTCH EXTENSI ON VB 11 1, 650. 00 18, 150. 00
920 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 18 2, 600. 00 46, 800. 00
91 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY e 762 50. 00 38, 100. 00
92 (S) 519133 JONT SEAL (ASPHALTI C PLUG) M 129 475. 00 61, 275. 00
93 (S) 519142 JONT SEAL (MR 40 MV) M 25 140. 00 3, 500. 00
94 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 36, 000 1.90 68, 400. 00
95 (SF) 540100 DECK SEAL e 2,083 10. 50 21, 871. 50
96 (S) 540115 SLURRY LEVELI NG COURSE L 840 12. 00 10, 080. 00
97 566011 ROADSI DE SI GN - ONE POST EA 70 280. 00 19, 600. 00
98 566012 ROADSI DE SI GN - TWD POST EA 9 450. 00 4, 050. 00
99 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 2 210. 00 420. 00
METHOD)
100 568023 I NSTALL ROADSI DE SI GN EA 16 1, 400. 00 22, 400. 00
(LAM NATED WOOD BOX POST)
101 620904 300 MM ALTERNATI VE Pl PE CULVERT M 310 85. 00 26, 350. 00
102 620909 450 MM ALTERNATI VE Pl PE CULVERT M 180 90. 00 16, 200. 00



02- 364304 Bl D245

02-SI S 5-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 22/ 00 08/ 23/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

103 620913 600 MM ALTERNATI VE Pl PE CULVERT M 740 100. 00 74, 000. 00

104 620919 750 MM ALTERNATI VE PI PE CULVERT M 3 115. 00 345. 00

105 664010 300 MM CORRUGATED STEEL Pl PE M 6 95. 00 570. 00
(2.01 MM THI CK)

106 018887 MODI FI ED CLEANOUT (200 MV) EA 1 650. 00 650. 00

107 018888 80 MM PLASTI C Pl PE ( CROSSDRAI N) M 2, 080 40. 00 83, 200. 00
(TYPE 1)

108 680933 200 MM PERFORATED PLASTI C M 430 30. 00 12, 900. 00
Pl PE UNDERDRAI N

109 018889 80 MM PLASTI C Pl PE (EDGE DRAI N) M 21, 700 22. 00 477, 400. 00
(TYPE 1)

110 018890 80 MM PLASTI C Pl PE (EDGE DRAI N) M 7,550 23.00 173, 650. 00
(TYPE 6)

111 681136 50 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 15 20. 00 300. 00

112 018891 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 3, 660 25. 00 91, 500. 00
(TYPE 1)

113 018892 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 560 30. 00 16, 800. 00
(TYPE 6)

114 682008 PERVEABLE MATERI AL ( BLANKET) VB 2, 600 55. 00 143, 000. 00

115 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 22 760. 00 16, 720. 00
(2.77 MM THI CK)

116 018893 GRATED LI NE DRAI N M 150 385. 00 57, 750. 00

117 704189 JACKED 600 MM WELDED STEEL Pl PE M 75 780. 00 58, 500. 00
(6.35 MM THI CK)

118 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 90. 00 90. 00

119 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 39 200. 00 7, 800. 00

120 729010 ROCK SLOPE PROTECTI ON FABRI C M2 84 1.50 126. 00

121 018894 CONCRETE DI KE (TYPE A) M 300 19. 00 5, 700. 00

122 018895 M NOR CONCRETE ( CONCRETE APRON) VB 17 650. 00 11, 050. 00

123 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) MB 17 425. 00 7,225.00

124 (SF) 018896 FRAME AND GRATE ( TYPE 600- 12X) EA 24 125. 00 3, 000. 00

125 ( SF) 018897 FRAME AND GRATE ( 900R SPECI AL) EA 20 175. 00 3, 500. 00

126 (SF) 018898 FRAVE AND GRATE ( 900RX) EA 7 165. 00 1, 155. 00

127 ('SF) 018899 FRAME AND GRATE ( SPECI AL RECTANGULAR) EA 5 300. 00 1, 500. 00

128 820108 DELI NEATOR ( CLASS 2) EA 590 34.00 20, 060. 00

129 820112 MARKER ( CULVERT) EA 130 41. 00 5, 330. 00

130 820151 OBJECT MARKER ( TYPE L-1) EA 35 41.00 1, 435. 00

131 (S) 832001 METAL BEAM GUARD RAI LI NG M 600 50. 00 30, 000. 00



02- 364304 Bl D245

02-SI S 5-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 22/ 00 08/ 23/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
132 (S) 832061 METAL BEAM GUARD RAI LI NG M 230 70. 00 16, 100. 00

(2.1 M WOOD POST)
133 (S) 839521 CABLE RAI LI NG M 160 90. 00 14, 400. 00
134 (S) 018900 CABLE RAI LI NG (EXI STI NG POSTS) M 130 18. 00 2, 340. 00
135 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 15 150. 00 2, 250. 00
136 (S) 839553 END SECTI ON EA 2 150. 00 300. 00
137 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 23 2, 000. 00 46, 000. 00
138 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 5, 700. 00 22, 800. 00
139 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 14 800. 00 11, 200. 00
140 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 6 1, 000. 00 6, 000. 00
141 (S) 839570 RETURN SECTI ON EA 6 140. 00 840. 00
142 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 3 25, 000. 00 75, 000. 00
143 839701 CONCRETE BARRI ER ( TYPE 60) M 420 160. 00 67, 200. 00
144 018499 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 410 170. 00 69, 700. 00
145 839705 CONCRETE BARRI ER ( TYPE 60E) M 12 900. 00 10, 800. 00
146 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 176 210. 00 36, 960. 00
147 018500 VERTI CAL FACE BARRI ER M 190 235. 00 44, 650. 00
148 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 160 52. 00 8, 320. 00
149 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 146, 000 .50 73, 000. 00
150 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 6, 000 10. 00 60, 000. 00
RECESSED)

151 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 300, 000. 00* 300, 000. 00
152 (S) 861203 H GH SPEED VEI GH | N- MOTI ON SYSTEM LS LUMP SUM 99, 300. 00* 99, 300. 00
153 839701 CONCRETE BARRI ER ( TYPE 60) M 750 125. 00 93, 750. 00
154 999990 MOBI LI ZATI ON LS LUMP SUM 1, 880, 088. 00* 1, 880, 088. 00

TOTAL 21,171, 596. 95



02- 364304 Bl D245
02-SI S 5-2 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
08/ 22/ 00 08/ 23/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00
2| 700. 00 259000. 00| 1, 600. 00 592000. 00
3| 17. 00 4250. 00| 15. 00 3750. 00
4 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
5| 60, 000. 00* 60000. 00| 50, 000. 00* 50000. 00
6 | 35, 000. 00* 35000. 00| 35, 000. 00* 35000. 00
7| 575, 000. 00* 575000. 00| 350, 000. 00* 350000. 00
8 | 30, 000. 00* 30000. 00| 75, 000. 00* 75000. 00
9 | 220. 00 2420. 00| 100. 00 1100. 00
10 | 60. 00 1440. 00| 60. 00 1440. 00
11 | 4.25 62050. 00| 4.25 62050. 00
12 | 80. 00 4800. 00| 80. 00 4800. 00
13 | 1.00 82200. 00| .70 57540. 00
14 | 33.00 10890. 00| 35.00 11550. 00
15 | 75, 000. 00* 75000. 00| 150, 000. 00* 150000. 00
16 | 7,000. 00 14000. 00| 25, 000. 00 50000. 00
17 | 30, 000. 00* 30000. 00| 85, 000. 00* 85000. 00
18 | 50. 00 675000. 00| 60. 00 810000. 00
19 | 250. 00 40000. 00| 250. 00 40000. 00
20 | 1, 000. 00 4000. 00| 450. 00 1800. 00
21 | 4.00 9640. 00| 4.00 9640. 00
22 | 15. 00 6600. 00| 9. 00 3960. 00
23 | 3.25 92950. 00| 3.25 92950. 00
24 | 40. 00 480. 00| 40. 00 480. 00
25 | 3.40 1394. 00| 3.40 1394. 00
26 | 100. 00 8300. 00| 75. 00 6225. 00
27 | 500. 00 7500. 00| 600. 00 9000. 00
28 | 7.00 14770. 00| 5. 00 10550. 00
29 | 300. 00 300. 00| 300. 00 300. 00
30 | 800. 00 2400. 00| 700. 00 2100. 00
31 | 400. 00 2000. 00| 400. 00 2000. 00
32 | 7.00 14448. 00| 8. 00 16512. 00
33 | 60. 00 47400. 00| 60. 00 47400. 00
34 | 48. 00 33600. 00| 35.00 24500. 00
35 | 68. 00 411400. 00| 49.00 296450. 00
36 | 300. 00 900. 00| 150. 00 450. 00
37 | 45.00 20250. 00| 49.00 22050. 00
38 | 1, 000. 00 35000. 00| 1, 000. 00 35000. 00
39 | 1, 500. 00 7500. 00| 1, 000. 00 5000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

02- 364304
02-SI S-5-2
08/ 22/ 00

10.

10.

70.

13.

52.

5.

175, 500
40.

14, 400
15.
200.
100.
45.

17.
500.

100.

23.
200.
92.
300.
85.

12.
450.
100.
140.

1800.
217600.
16550.
51600.
5700.
6900.
28700.
12090.
18720.
3810.
175500.
1720.
14400.
1225500.
76000.
5500.
12600.
91460.
5500.
1950.
4875.
5850.
13000.
280000.
259900.
9200.
956800.
33000.
51340.
5550700.
8490.
47760.
49500.
37000.
3262000.

REMAI

SUMMARY OF
| THI RD
| BI D
00| 1, 500. 00
00| 1, 500. 00
00| 1, 500. 00
00| 1, 500. 00
00| 500. 00
00| 1.50
00| 5. 00
00| 6. 00
00| 40. 00
00| 20. 00
00| 40. 00
00| 10. 00
00| 40. 00
00| 20. 00
00| 125, 000. 00*
00| 120. 00
00| 15, 000. 00*
00| 12. 00
00| 300. 00
00| 300. 00
00| 20. 00
00| 25. 00
00| 450. 00
00| .45
00| .90
00| .50
00| 80. 00
00| 20. 00
00| 25.00
00| 57.00
00| 75. 00
00| 450. 00
00| 75. 00
00| 49. 00
00| 4.50
00| 15. 00
00| 225. 00
00| 35.00
00| 150. 00

3000.
384000.
33100.
103200.
22800.
13800.
16400.
9300.
14400.
15240.
125000.
5160.
15000.
980400.
114000.
16500.
5600.
134500.
4950.
1170.
5850.
3900.
10400.
280000.
282500.
2622.
780000.
49500.
45300.
5786900.
12735.
59700.
24750.
12950.
3495000.

N |

N G

B I

DDERS

Bl D245
PACGE 13
08/ 23/ 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

02- 364304

02-SI &

5-2

08/ 22/ 00

275.
450.
220.
350.
30.
150.
190.
300.
300.
500.
25.
25.
27.
38.
55.

40.
50.
600.
200.
500.

00
00
00

843600.
17700.
71550.
42000.
67275.
25600.

180000.

251900.
34200.
38000.
11000.
39600.
38100.
25800.

8750.
72000.
41660.
21000.
19250.

4050.

440.
21600.

9300.
27000.

140600.

900.
1800.
500.
52000.
10750.
585900.
286900.
825.

146400.
22400.

130000.
13200.
30000.
37500.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMAI

150.
170.
70.
200.
60.
22.
20.
15.
20.
45.
40.
55.
700.
115.
825.

777000.
29500.
81000.
35000.

103500.
19200.

270000.

343500.
30400.
28500.
44000.
68400.
30480.
51600.

4375.
72000.

124980.
84000.
11550.

3600.
400.
16000.
16120.
15300.
111000.
510.
420.
2200.
124800.
9460.
434000.
113250.
300.

164700.
22400.

143000.
15400.
17250.
61875.

N |

N G

B I

DDERS

Bl D245
PACGE 14
08/ 23/ 00



118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
TOT

02- 364304
02-SI S-5-2
08/ 22/ 00

.00
.00
.00
.00
.00
.00
.00

.52

9

430, 000
50, 000
160.
2,075, 000

50

00*
00~

00

00~

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
120000.
58800.
69700.
3600.
44000.
47500.
5120.
75920.
57000.
430000.
50000.
120000.
2075000.
22, 051, 163. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA

9

RD
AMOUNT

00 200
00 6825
00 672
00 10800
00 10744
00 18700
00 4800
00 6000
00 2100
00 1625
00 16520
00 3900
00 1050
10 26460
00 14260
00 17760
00 11050
00 900
00 600
00 41400
00 17600
00 7350
.00 5100.
.00 1800.
.00 120000.
.00 71820.
.00 63140.
.00 13800.
.00 66000.
.00 135280.
.00 8800.
.52 75920.
50 57000.
00* 350000.

350, 000
125, 000
204.

1, 350, 000

00* 125000.
00 153000.
00* 1350000.

22,179, 064. 00

N

N G

B

DDERS

Bl D245
PACGE 15
08/ 23/ 00



